

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE
PAGE OF PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 0802
3. EFFECTIVE DATE 10/23/2018
4. REQUISITION/PURCHASE REQ. NO.
5. PROJECT NO. (if applicable) 5030925

6. ISSUED BY CODE
CONTRACTING OFFICER
USCG, CIVIL ENGINEERING UNIT MIAMI
15608 SW 117TH AVENUE
MIAMI, FL 33177-1630
ATTN: LESIA K. MOYER
7. ADMINISTERED BY (if other than Item 6) CODE
SAME AS BLOCK 6.

8. NAME AND ADDRESS OF CONTRACTOR (NO., STREET, COUNTY, STATE AND ZIP CODE)
RMACC Region 8 Phase Two Offerors
9A. AMENDMENT OF SOLICITATION NO. HSCG50-16-R-CGRMAC
9B. DATED (SEE ITEM 11) 07/20/2016
10A. MODIFICATION OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 13)
CODE FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

- A. THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
- B. THE ABOVE REFERENCED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
- C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
- D. OTHER (SPECIFY TYPE OF MODIFICATION AND AUTHORITY)


E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

Solicitation number HSCG50-16-R-CGRMAC is amended to provide the following Pre-proposal inquiries or Request for Information (RFIs) and Site Visit information for the design build seed project entitled "Major M&R Multi-Purpose Building" at Station Grand Isle located in Grand Isle, LA.

1. The due date for Pre-proposal inquiries or Request for Information (RFIs) is changed from November 5, 2018 to November 14, 2018. We cannot guarantee an answer if pre-proposal inquiries or RFIs are received via email to Lesia.K.Moyer@uscg.mil and Odalys.McGee@uscg.mil after November 14, 2018.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or Print)
16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
LESIA K. MOYER
SENIOR FIELD CONTRACTING OFFICER
15B. CONTRACTOR/OFFEROR
15C. DATE SIGNED
16B UNITED STATES OF AMERICA
BY 
(Signature of person authorized to sign) (Signature of Contracting Officer)
16C. DATE SIGNED
10/23/18

Request for Proposal Number HSCG50-16-R-CGRMAC
Amendment 0802
23 October 2018

AMENDMENT 0802 AUTHORIZES THE FOLLOWING:

2. Section L, Instructions, Conditions and Notices to Offerors - Paragraph L.6 52.236-27 Site Visit (Construction) (FEB 1995): *Revise* 52.236-27 Site Visit (Construction) (FEB 1995) Alternate I (FEB 1995) paragraphs (b) and (c) as follows:
 - (b) An organized site visit has been scheduled for the Seed Project, Major M&R Multi-Purpose Building at Station Grand Isle, LA on Wednesday, November 7, 2018 at 1:00 PM (central time).
 - (c) Upon arrival at the gate participants must the "Call" button provide name of the company representing for the "RMACC Site Visit" to gain access to the facility. Participants will then be directed to the Station Building.
3. All other terms and conditions remain unchanged.